Scott Hageerty, Chair
Mameda County

Adrienne §. Tissier, Vice Chair
San Mateo County

Tomn Azwemnbrado

Tom Bates
Cines of Alameda County

Dean §. Chu

Cities of Santa Clara County
Dave Cortese
Association of Bay Area Governments

Chris Daly

Ciry and County of San Francisco

Bill Dadd

Napa County and Cities

Darene M. Giacopini
U8, Department of Transportation

Federal D. Glover

Contra Costa County

Anne W, Halsted
San Franc o
and Developm

Steve Kinsey
Marin County and Cities

Sue Lempert
Clirties of San Mareo County

Fake Mackenzie

Sonoma County and Cities

Jon Rubin
San Franciseo Mayer’s Appointes

Bijan Sartipi
usiness, Transportation
James P. Spering
Solano County and Cities

Amy Rein Worth

Cities of Conrra Costa County
Ken Yeager
Santa Clara County

Steve Heminger
Exceunive Director

Ann Flemer

Deputy Executive Director, Policy

Andrew B. Fremier

Deputy Executive Director, Operations

METROPOLITAN Joseph P. Bort MetroCenter
101 Eighth Street

Oakland, CA 94607-4700
COMMISSION TEL 510.817.5700

TRANSPORTATION

TTY/TDD 510.817.5769
FAX 510.817.5848
E-MAIL info@mtc.ca.gov

WEB www.mtc.ca.gov

July 1, 2010

REQUEST FOR PROPOSAL (RFP)
IntelliDrive®™ for HOT Lane Operations - Phase 2

Letter of Invitation

Dear Consultant:

The Metropolitan Transportation Commission (MTC) invites your firm to submit
a proposal to design/build/operate the testbed for Phase 2 of the IntelliDrive
High-Occupancy/Toll (HOT) Lane Operations project.

This letter, together with its enclosures, comprises the Request for Proposal
(RFP) for Phase 2 of the IntelliDrive HOT Lane Operations project. You may
download a copy of the RFP from MTC’s website at
http://www.mtc.ca.gov/jobs/. Responses should be submitted in accordance with
the instructions set forth in this RFP.

Proposal Due Date

Interested firms must submit one (1) original and six (6) copies, as well as one
electronic PDF and Word/Excel versions, of their proposal by Tuesday, August
10, 2010 at 4:00 p.m. Proposals received after that date and time will not be
considered. Proposals shall be considered firm offers to provide the services
described for a period of ninety (90) days from the time of submittal.

MTC Point of Contact

Proposals and all inquiries relating to this RFP shall be submitted to Janet
Banner, Project Manager, at the address shown below. For telephone inquiries,
call (510) 817-5971. E-mail inquiries may be directed to jbanner(@mtc.ca.gov.

Janet Banner
Metropolitan Transportation Commission
Joseph P. Bort MetroCenter
101 Eighth Street
Oakland, CA 94607-4700
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Project Overview

A grant received through the Urban Partnership Program (UPP), sponsored by the
USDOT, has offered MTC the opportunity to implement a project to demonstrate the
advanced technological capabilities of IntelliDrive®™ to improve toll operations. Given
the long-term strategic importance of IntelliDrive to travel demand strategies, such as
road pricing, MTC plans to analyze and test the feasibility and potential value of using
IntelliDrive®™ technologies to support HOT lane operations.

The overall UPP IntelliDrive project has been divided into two phases. Phase 1, covering
a white paper and national workshop, has been completed. This RFP is for Phase 2,
which is the field demonstration to test the selected use cases from Phase 1 using
IntelliDrive technologies to support HOT lane operations. This RFP is intended to solicit
proposals from interested consultants to design/build/operate the testbed for Phase 2 of
the IntelliDrive HOT Lane Operations project.

Background

MTC is the transportation planning and funding agency for the nine-county Bay Area.
MTC has a number of additional responsibilities beyond the typical activities of a
metropolitan planning organization. MTC manages a range of technology projects
intended to improve transportation system management, including having an active role
in the national IntelliDrive*™ program.

The Commissioners on MTC serve as the Bay Area Toll Authority (BATA), a separate
public agency formed by the California Legislature in 1997 to administer the base $1

auto toll on the San Francisco Bay Area's seven state-owned toll bridges. In August 2005,
the California Legislature expanded BATA’s responsibilities to include administration of
all toll revenue and joint oversight of the toll bridge construction program with Caltrans
and the California Transportation Commission. Caltrans owns and operates the state-
owned bridges.

On April 22, 2009, MTC adopted the long-range Transportation 2035 Plan
(http://www.mtc.ca.gov/planning/2035_plan/index.htm ), which commits to developing
regional network of high occupancy toll lanes, called the Regional Express Lane
Network, throughout the region. At the same time, the Commission adopted a framework
(http://www.mtc.ca.gov/legislation/HOT LegislativeFramework.pdf) to guide pending
legislation authorizing a Bay Area Express Lane Network and voted to support the
legislation, California Assembly Bill No. 744. More information about the Bay Area
Express Lane Network and further updates on AB 744 is available on MTC’s website
http://www.mtc.ca.gov/planning/hov/index.htm.
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Minimum Quialifications

To be eligible for proposal evaluation, a proposer must demonstrate to MTC’s
satisfaction the following professional qualification:

Hands-on project management experience in designing, building and operating an
ITS roadway testbed

Other Qualifications:

The following qualifications are also necessary and will, in addition to the Minimum
Qualification, form the basis of evaluating a Contractor’s experience and qualifications:

Knowledge of and experience with:

1) Systems Engineering methodology

2) Experimental design and evaluation of testing results

3) IntelliDrive®™ technologies

4) HOT lane technologies

5) Obtaining encroachment permits from Caltrans District 4

6) Outcomes from Phase 1 of the IntelliDrive HOT lane project

Conflicts of Interest

Please refer to section I1.C of the RFP for a discussion of conflicts of interest.
Disadvantaged Business Enterprise Participation

Effective June 2, 2009, the California Department of Transportation (Caltrans) requires
recipients of DOT grant funds through Caltrans to impose the following DBE utilization
requirements on its consultants and contractors. CONSULTANT’s DBE participation on
this Agreement will assist Caltrans in meeting its federally mandated statewide overall
DBE goal.

MTC has established an Underutilized Disadvantaged Business Enterprise (UDBE)
contract goal of 4% for contracts entered into as a result of this RFP. Respondents are
required to document their activities in the solicitation and selection of subconsultants on
Appendices E-3, E-4, and E-5, the Local Agency Proposer UDBE Information
(Consultant Contracts), Local Agency Proposer DBE Information (Consultant Contracts),
and UDBE Information-Good Faith Efforts respectively. A report on the Utilization of
Disadvantaged Business Enterprises (DBE) First-Tier Subcontracts must be included
with all invoices. MTC may withhold payment pending receipt of such report. For the
complete DBE participation provisions applicable to this procurement, see Section VI.H
of the RFP and Appendix E.
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Scope of Work, Budget and Schedule

A preliminary scope of work detailing the tasks associated with this consulting effort, is
included in this RFP as Appendix A, Preliminary Scope of Work.

The maximum amount available for this project is one million, two thousand and five
hundred dollars ($1,002,500). The contract payment terms will be lump sum (firm fixed
price) with payment made on the basis of receipt and acceptance of satisfactory
deliverables by the MTC Project Manager.

The project is expected to begin in November 2010 and to end in June 2012.

Proposers’ Conference, Requests for Clarification or Exceptions, Addenda

A proposers’ conference will be held on Wednesday, July 14, 2010 at 2:00 p.m. at the
Joseph P. Bort MetroCenter Building, 101 gt Street, 31 Floor, Oakland, in the Claremont
Conference Room.

Any addenda will be posted on MTC’s website. All potential bidders are responsible for
checking the website for any addenda to the bid documents.

Any requests for clarification of or exceptions to RFP requirements must be received by
MTC no later than 4:00 p.m. on Monday, July 19, 2010 to guarantee response or
consideration.

Proposal Evaluation

Proposals will be due by 4:00 p.m. on Tuesday, August 10, 2010. Proposals will be
evaluated in accordance with the evaluation criteria listed in Section V of this RFP.
Interviews, if held, will occur on Wednesday, September 1 and Thursday, September 2,
2010.

MTC reserves the right to accept or reject any or all proposals submitted, waive minor
irregularities in proposals, request additional information or revisions to offers, and to
negotiate with any or all proposers. Any contract award will be to the firm that presents
the proposal that, in the opinion of MTC, is the most advantageous to MTC, based on the
evaluation criteria in Section V.
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Consultant Selection Timetable

Date/Deadline Procurement Milestone

Wednesday, July 14, 2010 at 2:00 p.m. Proposers’ Conference at

101 Eighth Street, 3" floor

Oakland, CA 94607

Claremont Conference Room, 3" Floor

Monday, July 19, 2010 at 4:00 p.m. Closing date/time for receipt of requests for
clarification/exceptions

No later than three (3) working days prior Closing date for receipt of objections to RFP

to the date proposals are due provisions
Tuesday, August 10, 2010 at 4:00 p.m. Closing date/time for receipt of proposals
Wednesday, September 1 and Thursday, Interviews (if held)

September 2, 2010

October 8, 2010 MTC Operations Committee Approval

Monday, November 1, 2010 Start of contract

General Conditions

MTC will not reimburse any individual or firm for costs related to preparing and
submitting comments to this industry review draft RFP.

All materials submitted by proposers are subject to public inspection under the California
Public Records Act (Government Code § 6250 et seq.), unless exempt. (See Section VI.G
of RFP).

A synopsis of MTC’s contract provisions is enclosed for your reference as Appendix D.
If a proposer wishes to propose a change to any standard MTC contract provision, the
provision and the proposed alternative language must be submitted prior to the closing
date for receipt of requests for clarifications/exceptions listed above. If no such change is
requested, the Consultant will be deemed to accept MTC’s standard contract provisions,
unless such language is protested in accordance with the procedures in Section VI.F of
the RFP.
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unless such language is protested in accordance with the procedures in Section VI F of the
RFP.

The selected Consultant will be required to maintain insurance coverage, during the term
of the contract, at the levels described in Appendix D-1. Consultant agrees to provide the
required certificates of insurance providing verification of the minimum insurance
requirements listed in Appendix_D-1, Insurance Requirements, within five (5) days of
MTC’s notice to firm that it is the successful proposer. Requests to change MTC’s
insurance requirements should be submitted on or prior to the closing date for receipt of
requests for clarifications/exceptions listed above. MTC will review the requests and
issue an addendum if material changes requested by a prospective proposer are
acceptable. Objections to MTC determinations on requests to change insurance
requirements must be brought to MTC’s attention no later than the date for protesting
RFP provisions listed above. If such objections are not brought to MTC’s attention
consistent with the protest provisions of this RFP, compliance with all material insurance
requirements will be assumed.

As this project is funded, in part, with FHWA funds, the resulting contract will be subject
to the federally required provisions included in Appendix E - Department of
Transportation Requirements.

Authority to Commit MTC

Based on an evaluation conducted by an evaluation panel, the Executive Director will
recommend a Phase 2 IntelliDrive for HOT Lane Operations Consultant to the MTC
Operations Committee, which will commit MTC to the expenditure of funds in
connection with this RFP.

Thank you for your interest.
Sincerely,

Steve inger
Executive Director

SH: JB
JACONTRACT\Procurements\Operations & Support Sves\RFPS\FY 10-11\IntelliDrive Phase II\Phase 2 IntelliDrive.doc
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I. BACKGROUND, OBJECTIVE AND PROJECT DESCRIPTION

A. Background

A grant received through the Urban Partnership Program (UPP), sponsored by the
USDOT, has offered MTC the opportunity to implement a project to demonstrate the
advanced technological capabilities of IntelliDrive®™ to improve toll operations. Given
the long-term strategic importance of IntelliDrive™ to travel demand strategies, such as
road pricing, MTC plans to analyze and test the feasibility and potential value of using
IntelliDrive™™ technologies to support High-Occupancy/Toll (HOT) lane operations.

MTC AND BATA

MTC is the transportation planning and funding agency for the nine-county Bay Area.
MTC has a number of additional responsibilities beyond the typical activities of a
metropolitan planning organization. MTC manages a range of technology projects
intended to improve transportation system management and has an active role in the
national IntelliDrive*™ program.

MTC shares a governing board with the Bay Area Toll Authority (BATA), a separate
public agency formed by the California Legislature in 1997 to administer the base $1

auto toll on the San Francisco Bay Area's seven state-owned toll bridges. In August 2005,
the California Legislature expanded BATA’s responsibilities to include administration of
all toll revenue and joint oversight of the toll bridge construction program with Caltrans
and the California Transportation Commission. Caltrans owns and operates the state-
owned bridges.

On April 22, 2009, MTC adopted the long-range Transportation 2035 Plan
(http://www.mtc.ca.gov/planning/2035_plan/index.htm ), which commits to developing
regional network of high occupancy toll lanes, called the Regional Express Lane
Network, throughout the region. At the same time, the Commission adopted a framework
(http://www.mtc.ca.gov/legislation/HOT LegislativeFramework.pdf) to guide pending
legislation authorizing a Bay Area Express Lane Network and voted to support the
legislation, California Assembly Bill No. 744. More information about the Bay Area
Express Lane Network and further updates on AB 744 is available on MTC’s website
http://www.mtc.ca.gov/planning/hov/index.htm.

B. Project Objective

The primary objective of this project is to design/build/operate a testbed on the I-680
HOT lane corridor in order to demonstrate the technical feasibility of using
IntelliDrive®™ technologies for the primary use case of toll collection, and if feasible, for
the use case of traveler information.
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C. Project Description

The overall UPP IntelliDrive®™ project is scheduled to close by end of June 2012 and is
divided into two phases. Phase 1, covering a white paper and national workshop, has
been completed. This RFP is for Phase 2, which is the field demonstration to test the
selected use cases utilizing IntelliDrive®™ technologies to support HOT lane operations.

Phase 1

MTC selected the Phase 1 consultant via a RFP to identify specific concepts that are
feasible for, and would benefit from, field testing of HOT lane operations using
IntelliDrive technologies. A white paper was published on October 9, 2009 and identified
opportunities and challenges associated with IntelliDrive technologies and applications
that could support HOT lane operations. The paper provided recommendations on
specific components of an IntelliDrive HOT lane project which we intend to demonstrate
during Phase 2.

Use Cases for Express Lane Operations Analyzed in White Paper

A series of use cases of IntelliDrive technologies for the deployment and operations of
express lanes in the Bay Area were identified and analyzed in the White Paper. These use
cases include:

e Toll collection

e Dynamic pricing

e In-vehicle account management

o Back-office toll processing

e Vehicle occupancy

e Automated enforcement

e Probe vehicles

e Traveler information

e Regional and corridor traffic management

Use Cases Recommended in White Paper

Three use cases were recommended in the White Paper for the Phase 2 field tests:
e Toll Collection
o Back-Office Toll Processing
e Traveler Information

These use cases are described fully in sections 7 and 11 of the White Paper.

A national workshop was held October 21, 2009. It provided an opportunity to present
the findings of the white paper and a means for private industry and public agencies to
give feedback and engage in discussions about the white paper’s recommendations and
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the subsequent field demonstration in Phase 2. There were over 100 attendees from
federal, state & local transportation agencies, universities, vendors and transportation
consulting firms.

Workshop participants felt that all three of the use cases recommended in the white paper
were viable for Phase 2. In addition, there was significant interest in the automated
enforcement and vehicle occupancy use cases.

A written summary of the workshop was issued on December 14, 2009. All documents
from Phase 1 are available here: http://www.mtc.ca.gov/planning/intellidrive/.

Phase 2

MTC conducted an Industry Review of the Phase 2 draft RFP in April 2010. Based on
the comments received from the Industry Review, MTC has decided to focus the Phase 2
demonstration on the toll collection scenario using RSE installations of 5.9 GHz
equipment. If budget will allow, MTC would also like to test the traveler information use
case. Diagram A on page 6 shows the selection process for the planned use cases to be
tested in Phase 2.
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Toll Collection Use Case

The test scenario for the toll collection use case will include the use of 5.9 GHz DSRC
equipment, mounted roadside, ideally on existing infrastructure, to verify there is
sufficient range, reliability and accuracy to support toll collection including lane-level
detection accuracy. Depending on the test results utilizing only 5.9 GHZ technology, this
scenario might require the use of GPS technology including further development of the
accuracy of commercial GPS technology for lane-level positioning of vehicles.

Traveler Information Use Case

If there is sufficient capacity in budget after demonstrating the toll collection use case,
MTC would like to demonstrate how dynamic pricing and travel time information can be
provided to vehicles’ on-board equipment utilizing 5.9 GHz and 3G wireless
communication. The travel time information would contain a comparison of the travel
times for express lanes versus general purpose lanes.

Demonstration Project Testbed Location

The Phase 2 demonstration project’s testbed will be located on the express lane corridor
on [-680 in the San Francisco Bay Area. The I-680 Express Lane project is located on a
14-mile stretch of southbound I-680 between Highway 84 on the north and Highway 237
on the south. Approximately 80% of the project is located in Alameda County with the
remainder in Santa Clara County. The scheduled opening date for this express lane is
September 2010. The Sunol Smart Carpool Lane Joint Powers Authority oversees the
project. It has members from Santa Clara County’s Valley Transportation Authority, the
Alameda County Congestion Management Agency, and the Alameda County
Transportation Improvement Authority. The Alameda County Congestion Management
Agency serves as administrator of the project. Documentation for the I-680 Express
Lane project is available here: http://www.accma.ca.gov/pages/RFPsRFQsPast.aspx.

Demonstration Project Fleets

The white paper recommended two fleets of test vehicles: one fleet of 50 to 100 regular
commuters, and a second fleet of 3 to 5 professional drivers. However, the final
determination of fleet approach (size and type of drivers) will depend on the
demonstrations’ evaluation and test plans to be developed by the consultant.

Communication and Enabling Technologies

For the toll collection and traveler information use cases, 5.9 GHz DSRC and 3G cellular
communication technologies will be utilized. In addition, the toll collection use case
might require GPS technology and possibly the use of National Differential GPS.
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Il. PROPOSER QUALIFICATIONS AND OTHER REQUIREMENTS

A. Minimum Qualification

To be eligible for proposal evaluation, a Proposer must demonstrate to MTC’s
satisfaction the following professional qualifications:

Project management experience in designing, building and operating an ITS roadway
testbed.

B. Other Qualifications

In addition to the Minimum Qualification, the Contractor should have knowledge of
and/or experience with:
1. Systems Engineering methodology
Experimental design and evaluation of testing results
IntelliDrive™™ technologies
HOT lane technologies
Obtaining encroachment permits from Caltrans
Outcomes from Phase 1 of the IntelliDrive HOT lane project

SNk v

C. Conflicts of Interest

An organizational conflict of interest exists when a consultant, because of other activities,
relationships, or contracts, is unable or potentially unable to render impartial assistance
or advice to MTC, and the consultant’s objectivity in performing the contract work is or
might be otherwise impaired or a consultant has an unfair competitive advantage.
Whenever MTC is awarding a contract that involves the rendering of advice, it will
consider whether there exists the potential for bias, because of other activities,
relationships or contracts of the consultant, and if so, whether any potential bias can be
mitigated acceptably by MTC and the consultant.

In order to inform this decision with respect to this RFP, disclosures of potential conflicts
of interest and proposed risk mitigation are required in the Section I'V.I, Proposal Form.

Questions were raised during the industry review of this RFP as to the competitive
advantage of the Phase 1 contractor in participating in Phase 2. MTC does not believe
that any competitive advantage to the Phase 1 contractor resulting from its familiarity
with what is being required in Phase 2 is an unfair one. The services to be provided by
the Phase 2 contractor are significantly different from the services required in Phase 1, as
reflected in the differences between the Phase 1 and Phase II consultant minimum
qualifications.
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I11. SCOPE OF WORK, PERIOD OF PERFORMANCE, AND BUDGET

A. Scope of Work

The preliminary scope of work for the project is provided in Appendix A — Preliminary
Scope of Work. One of the first tasks in the Preliminary Scope of Work is to develop a
final, detailed Scope of Work based on the proposers’ recommendations and discussions
with the MTC Project Manager. The selected Consultant will be expected to perform all
work and analysis necessary to complete the tasks in the final Scope of Work.

B. Period of Performance

This project is expected to begin in November 2010 and will have an approximate
duration of twenty months.

C. Budget

The maximum amount available for this project is one million two thousand five hundred
dollars ($1,002,500). MTC’s intends that the contract payment terms will be lump sum
(firm fixed price) with payment made on the basis of receipt and acceptance of
satisfactory deliverables by the MTC Project Manager.

D. Personnel

To the extent reasonably possible, key staff persons assigned to the project are expected
to remain on the project through its completion. Any change in key staff persons
identified in the contract is subject to the approval of the MTC Project Manager.
Removal of any key staff persons identified in the contract without written consent of the
MTC Project Manager may be considered a material breach of contract.

IV. PROPOSAL FORM

Proposers must submit an original and six (6) hard copies, as well as one electronic PDF
and Word/Excel versions, of their proposal to MTC, at the address listed on page 1 of the
Letter of Invitation, by 4:00 p.m on Tuesday, August 10, 2010 to be considered. Proposal
content and completeness are most important. Clarity is essential and will be considered
in assessing the proposer’s capabilities.

The following documents from Phase 1 should be referenced in preparation of the
proposal:

o IntelliDrive White Paper for HOT Lane Operations
e IntelliDrive Workshop Summary
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All documents from Phase 1 are available here:
http://www.mtc.ca.gov/planning/intellidrive/.

Each proposal should include:
A. Transmittal Letter

Proposals must include a transmittal letter signed by an official authorized to solicit
business and enter into contracts for the firm and the name and telephone number of a
contact person, if different from the signator. The transmittal letter should refer to this
RFP by title and date and should include a statement that the Proposal is a firm offer to
enter into a contract with MTC according to the terms of the RFP for ninety (90) days
following its submission.

B. Title Page

Proposals must include a title page that includes the RFP subject, the name of the
proposer’s firm, local address, telephone number, name of contact person, the contact
person’s email address and/or telephone number, and the date.

C. Table of Contents

Proposals must include a table of contents that includes a clear identification of the
material by section and page number.

D. Overview and Summary

This section should clearly convey the Consultant’s understanding of the nature of the
work and the general approach to be taken. This section should be no more than 5 pages
and should include, but not be limited to, the following:

e Discussion of the purpose of the project;

e A summary of the proposed approach, including which elements of the
traveler information use case can be included;

e Discussion of roles and responsibilities of each firm if the Consultant is a
team of firms; and

e Discussion of the procedures for how third-party independent verification will
be performed and the process for direct communication with MTC.

E. Detailed Work Plan

1. Provide a proposed Scope of Work.
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2. Discuss how the proposer will conduct each task of the project, identify deliverables,

and propose a preliminary schedule. The discussion shall be in sufficient detail to
demonstrate a clear understanding of the project. For each task, proposers should
provide detail on how work will actually be performed and identify any important
considerations. Proposer should provide ideas for cost control and mitigation of
potential risks or obstacles in each task. The selected Consultant, in consultation with
MTC staff, will develop a final Scope of Work and schedule, as part of Task #1.

Provide a staffing plan for each task and subtask of the work. Provide an
organizational chart that shows roles and responsibilities of key personnel and
communication relationships between MTC, consultant staff, and subcontractors.

The work plan should be no more than 25 pages.

F. Draft Concept of Operations

Provide a draft Concept of Operations. The document shall be in sufficient detail to
demonstrate a clear understanding of the project and shall discuss Concepts for the
Proposed System and the Use Cases. The selected Consultant, in consultation with MTC
staff, will develop a final Concept of Operations, which is a deliverable in the
Preliminary Scope of Work, Appendix A. The draft Concept of Operations should be no
more than 15 pages.

G. Qualifications and References

1.

Firm Qualifications: a company profile and summary of the firm’s qualifications in
relation to this project, addressing each of the qualifications listed in Section II and
other desirable experience and expertise. The company profile should specify the
firm size and number of staff available to work on this project. This section should
also address the firm’s qualifications of subconsultants playing a significant role in
project performance.

Team Member Qualifications: describe proposed team members’ qualifications
specific to the requirements set forth in Section Il, Proposer Qualifications and
Requirements. Identify the personnel, including subcontractors’ personnel, whose
expertise or experience addresses each of the specified needs. Proposers are welcome
to identify and provide examples of any other qualifications they feel are critical to
the successful completion of the Scope of Work.

. Key Personnel: identify key personnel (including subcontractor personnel) and

identify the primary office location of each key personnel. Include a resume for each
named person not to exceed two pages.

Previous Projects: provide a succinct description (one page maximum per project) of
up to eight previous projects similar to the services requested in Appendix A,
Preliminary Scope of Work. Identify the client, purpose of the project, size of the
project, technologies used, year of completion, total project budget and percent for
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which the firm was responsible, and who from the project team proposed for this
solicitation worked on the referenced project and the role he/she played on the
project. Include the name of the contact person and their telephone number.

5. Writing Sample: provide at least one sample of a written technical report or memo
prepared by key members of the consultant team, identifying the authors. Only one
copy is required, and the sample will be returned after proposal evaluation, upon
request.

6. References: provide three (3) references who can attest to the Proposer’s experience
in performing work substantially similar to the services covered by this RFP.
(Include company name, point of contact, telephone, and fax number for three
projects similar to work described in this RFP.) Letters of endorsements may be
included as an appendix.

7. MTC Contracts: provide a summary of all contracts your firm (including
subcontractors) has held with MTC in the past three years, including a brief
description of the scope of work, the contract amount, and date of execution.

H. Cost Proposal

Provide a full description and breakdown of the expected expenditures of funds for each
task contained in Appendix A — Preliminary Scope of Work. The budget should include,
but is not limited to, a task budget and a line item budget with billing rates.

1. The task budget should present a breakdown of hours and expenses by task, personnel
and deliverable for the project, and include a lump sum payment for each deliverable.
It should identify or refer to key personnel or job descriptions in relation to each task
to provide a full explanation of the resources committed to the project.

2. The line item budget should present a breakdown of costs by cost categories,
including billing rates for key personnel and job classifications. The line item budget
must be set forth on the Cost and Price Analysis Form, in the electronic spreadsheet
format, available on MTC’s website at http://www.mtc.ca.gov/jobs/ . It is also
attached hereto as Appendix B to this RFP for reference. A line item budget should
also be submitted for proposed sub-consultants with contracts estimated to exceed
$25,000. The line item budget will be used for evaluative purposes only.

. Conflict of Interest

Provide a description of any related or similar work the proposer has performed or is
performing that might present a conflict of interest with performing the work outlined in
Appendix A, Preliminary Scope of Work. (See Section II.C for additional information
concerning conflicts of interest.)

Examples of potential conflicts of interest are: 1) Manufacturing, selling or promoting
5.9 GHz DSRC or 915 MHz toll collection equipment; and, 2) Providing systems
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integration for 5.9 GHz DSRC or 915 MHz toll collection systems. These examples are
not meant to be inclusive of all possible conflicts of interest.

For each conflict of interest described above, the Consultant shall provide a plan for
mitigating the risk of the conflict of interest. An example of a mitigation plan to reduce
the risk of the examples of conflicts of interest is included in Appendix A, Preliminary
Scope of Work, Task #14, which requires a sub-contract with a third party independent
verification testing firm, with direct communication to the MTC Project Manager.

J. Forms and Certificates

A signed California Levine Act statement (Appendix C).

A signed Insurance Provisions document (Appendix D-1).

3. Federally-required certifications related to lobbying, debarment, and subcontractor
information (Appendices E-1, E-2, E-3, E4, and E-5).

N —

V. PROPOSAL EVALUATION

A. Verification of Minimum Qualifications and UDBE Requirements

The Project Manager will review proposals to ensure that each proposal meets the
minimum qualifications set out in Section |1, Proposer Qualifications and Requirements
of this RFP. Proposers failing to meet the minimum qualifications or to satisfy the
Underutilized Disadvantaged Business Enterprise (UDBE) requirements in this RFP
will not be considered.

B. Review for General Responsiveness and Conflicts of Interest

The Project Manager, in consultation with the MTC Office of General Counsel, will then
conduct an initial review of the proposals for general responsiveness and inclusion of the
items requested in Section IV, Form of Proposal. Any proposal that does not include
enough information to permit the evaluators to rate the proposal in any one of the
evaluation factors listed below will be considered non-responsive. A proposal that fails
to include one or more items requested in Section 1V, Form of Proposal, may be
considered complete and generally responsive, if evaluation in every criterion is possible.

MTC will then review responsive proposals for potential conflicts of interest. MTC may
request additional information from proposers with identified potential conflicts not
adequately addressed in the proposed mitigation plan. MTC will not consider proposals
that demonstrate an organizational conflict of interest not adequately mitigated by the
proposed mitigation plan.
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MTC reserves the right to accept or reject all proposals submitted, waive minor
irregularities, request additional information, or revisions to offers, and negotiate with
any or all proposers.

C. Evaluation Criteria

Responsive proposals will then be evaluated by a panel of MTC, Caltrans and other
public agency staff on the basis of the following evaluation factors, in order of relative
importance:

1. Proposer’s qualifications needed to successfully carry out the project, as
described in Section 11, Proposer Qualifications and Requirements.

2. Approach to completing the project, including but not limited to: proposed
approach to project tasks; proposed work plan; reasonableness of schedule; draft
Concept of Operations; cost control ideas; and insight on potential risks and
obstacles to Scope of Work completion.

3. Cost effectiveness, including hours and appropriateness of personnel assigned to
each task; extent and sufficiency of commitment of key personnel; approach to
and cost efficiency of required travel for non-local personnel; hourly rates; and
reasonableness of task budget

4. Communication skills based on proposal and discussions/interview, if held.

D. Evaluation

Following the initial evaluation, the panel may elect to recommend award to a particular
proposer (with or without interviews), or to enter into discussions with a “short list” of
proposers, consisting of those proposers reasonably likely, in the opinion of the panel, to
be awarded the contract.

MTC reserves the right to accept or reject any and all submitted proposals, to waive
minor irregularities, request additional information from the proposers at any stage of the
evaluation, request revisions to offers, and negotiate with any or all proposers

E. Proposer Discussions

The purpose of discussions with a proposer on the “short list” will be to identify to that
proposer specific deficiencies and weaknesses in its proposal and to provide the proposer
with the opportunity to consider possible approaches to alleviating or eliminating them.
These deficiencies or weaknesses may include such things as technical issues,
management approach, cost, or team composition. Discussions may take place through
written correspondence and/or face-to-face. The proposer’s Project Manager, as well as
other key personnel identified by the evaluation panel, will be expected to participate in
any discussions.
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MTC reserves the right not to convene oral interviews or discussions, and to make an
award on the basis of initial proposals. References may be contacted at any point in the
evaluation process.

F. Request for Best and Final Offer

Following the discussions, MTC will give the proposers with whom discussions were
held the opportunity to revise their written proposals to address the concerns raised
during discussions through issuance of a Request for BAFO. Following receipt of the
BAFOs, the evaluation panel will re-evaluate the proposals, as revised, against the
evaluation criteria. The evaluation panel will then recommend a Consultant to the
Executive Director. If approved by the Executive Director, the recommendation will be
presented to the Operations Committee for approval.

VI. GENERAL CONDITIONS

A. Limitations

This Request For Proposal (RFP) does not commit the MTC to award a contract or to pay
any costs incurred in the preparation of a proposal in response to this RFP.

B. Award

All finalists may be required to participate in negotiations and to submit such price,
technical, or other revisions of their proposals as may result from negotiations.
Accordingly, each initial proposal should be submitted on the most favorable terms from
a price and a technical viewpoint. Any award made will be to the Consultant whose
proposal is most advantageous to MTC based on the evaluation criteria outlined above.

C. Binding Offer

A signed proposal submitted to MTC in response to this RFP shall constitute a binding
offer from Consultant to contract with MTC according to the terms of the proposal for a
period of ninety (90) days after its date of submission, which shall be the date proposals
are due to MTC.

D. Contract Arrangements

The selected Consultant will be expected to execute a contract based on the terms and
conditions in Appendix D - Synopsis of MTC ’s Standard Consultant Agreement.
Proposers who wish to review the full contract prior to proposal submission should
request a copy from the MTC Project Manager. Particular attention should be paid to
MTC ’s insurance and indemnification requirements. Requests for modifications or
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exceptions to any provision of the appendices must be submitted in accordance with the
schedule in the Letter of Invitation to guarantee consideration. Failure to submit proposed
modifications by the deadline shall be deemed acceptance of the terms and conditions in
the Standard Consultant Agreement.

The selected Consultant will be required to maintain insurance coverage, during the term
of the contract, at the levels described in Appendix D-1. Consultant agrees to provide the
required certificates of insurance providing verification of the minimum insurance
requirements listed in Appendix D-1, Insurance Requirements, within five (5) days of
MTC’s notice to firm that it is the successful proposer. Requests to change MTC’s
insurance requirements should be submitted on or prior to the closing date for receipt of
requests for clarifications/exceptions. MTC will review the requests and issue an
addendum if material changes requested by a prospective proposer are acceptable.
Objections to MTC determinations on requests to change insurance requirements must be
brought to MTC’s attention no later than the date for protesting RFP provisions. If such
objections are not brought to MTC’s attention consistent with the protest provisions of
this RFP, compliance with all material insurance requirements will be assumed.

E. Consultant Payment Provisions

The contract payment terms will be lump sum (firm fixed price) with payment made on
the basis of receipt by MTC of satisfactory deliverables.

F. Selection Disputes

A proposer may object to a provision of the RFP on the grounds that it is arbitrary,
biased, or unduly restrictive, or to the selection of a particular Consultant on the grounds
that MTC procedures, the provisions of the RFP or applicable provisions of federal, state
or local law have been violated or inaccurately or inappropriately applied by submitting
to the Project Manager a written explanation of the basis for the protest:

1) No later than three (3) working days prior to the date proposals are due, for
objections to RFP provisions;

2) No later than three (3) working days after the date the Proposer is notified that
it did not meet the minimum qualifications, did not satisfy DBE requirements, or
was found to be non-responsive; or

3) No later than three (3) working days after the date on which contract award is
authorized by the Operations Committee or the date notified that it was not
selected, whichever is later, for objections to Consultant selection.

Except with regard to initial determinations of non-responsiveness or failure to meet the
minimum requirements, the evaluation record shall remain confidential until the MTC
Operations Committee authorizes award.



IntelliDrive for HOT Lane Operations
Request for Proposal
Page 17

Protests of recommended awards must clearly and specifically describe the basis for the
protest in sufficient detail for the MTC review officer to recommend a resolution to the
Executive Director.

The Executive Director will respond to the protest in writing, based on the
recommendation of a staff review officer. Authorization to award a contract to a
particular Consultant by MTC’s Operations Committee shall be deemed conditional until
the expiration of the protest period or, if a protest is filed, the issuance of a written
response to the protest by the Executive Director.

Should the Proposer wish to appeal the decision of the Executive Director, it may file a
written appeal with the MTC Operations Committee, no later than three (3) working days
after receipt of the written response from the Executive Director. The Operations
Committee’s decision will be the final agency decision.

G. Public Records

This RFP and any material submitted by a proposer in response to this RFP are subject to
public inspection under the California Public Records Act (Government Code § 6250 et
seg.), unless exempt by law. Information submitted to MTC in response to this industry
review will be used to develop the final RFP, and will be kept confidential until the Phase
2 IntelliDrive contract is awarded. Proposals will remain confidential until the Operations
Committee has authorized award.

H. Disadvantaged Business Enterprise (DBE) Requirement

Effective June 2, 2009, the California Department of Transportation (Caltrans) requires
recipients of DOT grant funds through Caltrans to impose the following DBE utilization
requirements on its consultants and contractors. CONSULTANT’s DBE participation on
this Agreement will assist Caltrans in meeting its federally mandated statewide overall
DBE goal.

MTC has established an Underutilized Disadvantaged Business Enterprise (UDBE)
contract goal of 4% for this contract; the UDBE goal applies to all non-discretionary
tasks. Respondents are required to document their activities in the solicitation and
selection of subconsultants on Appendices E-3, E-4, and E-5, the Local Agency Proposer
UDBE Information (Consultant Contracts), Local Agency Proposer DBE Information
(Consultant Contracts), and UDBE Information-Good Faith Efforts respectively. A
report on the Utilization of Disadvantaged Business Enterprises (DBE) First-Tier
Subcontracts must be included with all invoices. MTC may withhold payment pending
receipt of such report. For the complete DBE participation provisions applicable to this
procurement, see Appendix E.

Appendices E-1, E-2, E-3, E-4, and E-5 are Caltrans-required forms. Proposers must
complete Appendices E-1, E-2, E-3, E-4 and E-5 according to the instructions in their
entirety. This applies even if a proposer is a UDBE/DBE.
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1. TERMS AS USED IN THIS DOCUMENT:

e The term “Disadvantaged Business Enterprise” or “DBE” means a for-profit
small business concern owned and controlled by a socially and economically
disadvantaged person(s) as defined in Title 49, Part 26.5, Code of Federal
Regulations (CFR).

e The term “Underutilized Disadvantaged Business Enterprise” or “UDBE” is a
firm meeting the definition of a DBE as specified in 49 CFR and is one of the
following groups:

- Black American
- Asian-Pacific American
- Native American

- Women
e The term “Contract” also means Agreement.

e The term “Small Business” or “SB” is as defined in 49 CFR 26.65.
2. AUTHORITY AND RESPONSIBILITY

A. DBEs and other small businesses are strongly encouraged to participate in the
performance of Agreements financed in whole or in part with federal funds (See
49 CFR 26, “Participation by Disadvantaged Business Enterprises in Department
of Transportation Financial Assistance Programs”). The consultant should ensure
that DBEs and other small businesses have the opportunity to participate in the
performance of the work that is the subject of this solicitation and should take all
necessary and reasonable steps for this assurance. The proposer shall not
discriminate on the basis of race, color, national origin, or sex in the award and
performance of subcontracts.

B. Proposers are encouraged to use services offered by financial institutions owned
and controlled by DBEs.

3. SUBMISSION OF UDBE AND DBE INFORMATION

If there is a UDBE goal on the contract, a “Local Agency Bidder/Proposer-UDBE
(Consultant Contract) Commitment” (Exhibit 10-O(1)) form shall be included in the
Request for Proposal. In order for a proposer to be considered responsible and
responsive, the proposer must make good faith efforts to meet the goal established for
the contract. If the goal is not met, the proposer must document adequate good faith
efforts. Only UDBE participation will be counted towards the contract goal;
however, all DBE participation shall be collected and reported.
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A “Local Agency Proposer/Bidder-DBE (Consultant Contract)-Information” (Exhibit
10-O(2)) form shall be included with the Request for Proposal. The purpose of the
form is to collect data required under 49 CFR 26. For contracts with UDBE goals,
this form collects DBE participation by DBEs owned by Hispanic American and
Subcontinent Asian Americans. For contracts with no goals, this form collects
information on all DBEs, including UDBEs. Even if no DBE participation will be
reported, the successful bidder must execute and return the form.

4. DBE PARTICIPATION - GENERAL INFORMATION

It is the proposer’s responsibility to be fully informed regarding the requirements of
49 CFR, Part 26, and the Department’s DBE program developed pursuant to the
regulations. Particular attention is directed to the following:

A.

A DBE must be a small business firm defined pursuant to 13 CFR 121 and be
certified through the California Unified Certification Program (CUCP).

A certified DBE may participate as a prime contractor, subcontractor, joint
venture partner, as a vendor of material or supplies, or as a trucking company.

A UDBE proposer, not submitting as a joint venture with a non-DBE, will be
required to document one or a combination of the following:

1. The proposer is a UDBE and will meet the goal by performing work with
its own forces.

2. The proposer will meet the goal through work performed by UDBE
subcontractors, suppliers or trucking companies.

3. The proposer, prior to bidding, made adequate good faith efforts to meet
the goal.

A DBE joint venture partner must be responsible for specific contract items of
work or clearly defined portions thereof. Responsibility means actually
performing, managing and supervising the work with its own forces. The DBE
joint venture partner must share in the capital contribution, control, management,
risks and profits of the joint venture commensurate with its ownership interest.

A DBE must perform a commercially useful function pursuant to 49 CFR 26.55;
that is, a DBE firm must be responsible for the execution of a distinct element of
the work and must carry out its responsibility by actually performing, managing
and supervising the work.

The prime contractor shall list only one subcontractor for each portion of work as
defined in its proposal and all DBE subcontractors should be listed in the list of
subcontractors.
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G. A prime contractor who is a certified DBE is eligible to claim all of the work in
the Agreement toward the DBE participation except that portion of the work to be
performed by non-DBE subcontractors.

5. RESOURCES

A. The CUCP database includes the certified DBEs from all certifying agencies
participating in the CUCP. If you believe a firm is certified that cannot be located
on the database, please contact the Caltrans Office of Certification toll free
number 1-866-810-6346 for assistance. Proposer may call (916) 440-0539 for
web or download assistance.

B. Access the CUCP database from the Department of Transportation, Civil Rights,
Business Enterprise Program website at: http://www.dot.ca.gov/hg/bep/.

e C(Click on the link in the left menu titled Find a Certified Firm

e Click on Query Form link, located in the first sentence

e C(Click on Certified DBE's (UCP) located on the first line in the center of the
page

e Click on Click To Access DBE Query Form
e Searches can be performed by one or more criteria
¢ Follow instructions on the screen

e “Start Search,” “Civil Rights Home,” and “Caltrans Home” links are located
at the bottom of the query form

C. How to Obtain a List of Certified DBEs without Internet Access

DBE Directory: If you do not have Internet access, Caltrans also publishes a
directory of certified DBE firms extracted from the on-line database. A copy of
the directory of certified DBEs may be ordered from the Caltrans Division of
Procurement and Contracts/Material and Distribution Branch/Publication Unit,
1900 Royal Oaks Drive, Sacramento, CA 95815, Telephone: (916) 445-3520.

6. MATERIALS OR SUPPLIES PURCHASED FROM DBES COUNT
TOWARDS DBE CREDIT, AND IF A DBE IS ALSO A UDBE, PURCHASES
WILL COUNT TOWARDS THE UDBE GOAL UNDER THE FOLLOWING
CONDITIONS:

A. If the materials or supplies are obtained from a DBE manufacturer, count one
hundred percent of the cost of the materials or supplies. A DBE manufacturer is a
firm that operates or maintains a factory, or establishment that produces on the



IntelliDrive for HOT Lane Operations
Request for Proposal
Page 21

premises, the materials, supplies, articles, or equipment required under the
Agreement and of the general character described by the specifications.

B. If the materials or supplies purchased from a DBE regular dealer, count sixty
percent of the cost of the materials or supplies. A DBE regular dealer is a firm
that owns, operates or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character
described by the specifications and required under the Agreement are bought,
kept in stock, and regularly sold or leased to the public in the usual course of
business. To be a DBE regular dealer, the firm must be an established, regular
business that engages, as its principal business and under its own name, in the
purchase and sale or lease of the products in question. A person may be a DBE
regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone or asphalt without owning, operating or maintaining a place of business
provided in this section.

C. If the person both owns and operates distribution equipment for the products, any
supplementing of regular dealers’ own distribution equipment shall be by a long-
term lease agreement and not an ad hoc or Agreement-by -Agreement basis.
Packagers, brokers, manufacturers’ representatives, or other persons who arrange
or expedite transactions are not UDBE regular dealers within the meaning of this
section.

D. Materials or supplies purchased from a DBE, which is neither a manufacturer nor
a regular dealer, will be limited to the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on the job
site, provided the fees are reasonable and not excessive as compared with fees
charged for similar services.
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APPENDIX A - PRELIMINARY SCOPE OF WORK

INTELLIDRIVE®™ FOR HOT LANE OPERATIONS - PHASE 2

Proposed Tasks

Task #1 — Develop Final Scope of Work and Schedule

The Consultant will first perform a review of all documentation related to this project
including those for Phase 1 and the [-680 Express Lane project at a minimum.
Documentation for Phase 1 of this project is located here:
http://www.mtc.ca.gov/planning/intellidrive/. Documentation for the I-680 Express Lane
project is located here: http://www.accma.ca.gov/pages/RFPsRFQsPast.aspx. In
addition, MTC may provide additional documentation to be reviewed. The Consultant
and MTC will discuss documentation and outcomes of Phase 1.

The Consultant will then finalize the project scope of work and schedule, including
detailed deliverables. The Consultant will finalize the project budget, including a clearly
identified deliverable-based budget for each task. Draft versions of the scope of work,
schedule (in Microsoft Project) and task budget will be completed and sent to the MTC
Project Manager allowing two weeks for review and comment.

Task #1 Deliverables:
a) Draft scope of work, schedule and task budget
b) Final detailed scope of work, schedule and task budget

Task #2: Project Management

The Consultant will perform project management activities for the duration of the project.
The Consultant will attend in-person meetings in the Bay Area, as needed. As part of the
project management activities, the Consultant will maintain communication with the
MTC Project Manager, as needed. In addition to the day-to-day project management
activities, the Consultant will develop a detailed Project Management Plan. The Project
Management Plan will be completed within the initial month of the project. The Project
Management Plan will be updated throughout the project to reflect any changes in
roles/responsibilities. The Consultant will execute the Project Management Plan
throughout the duration of the project. The Consultant will be responsible for
communication and coordination with the [-680 Express Lane project (Alameda County
Congestion Management Agency and the Sunol Smart Carpool Lane Joint Powers
Authority) with the assistance of the MTC Project Manager as needed. The Consultant
will be responsible for obtaining all required permits including encroachment permit(s)
from Caltrans District 4. The Consultant will be responsible for preparing Quarterly
progress reports (to be submitted to MTC), and for preparing brief monthly status update
reports, meeting agendas and meeting minutes.

Task #2 Deliverables:
a) Project Management Plan
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b) Monthly Status Update Reports

€) Quarterly Progress Reports

d) Execution of Project Management Plan
e) Meeting Agendas and Minutes

f) Encroachment Permits (as required)

Task #3: Demonstration Test Plan

The Consultant will develop a demonstration test plan for each use case detailing how the
testing of IntelliDrive technologies will be carried out. The test plan should have an
experimental design including objectives and performance measures that will determine
if the IntelliDrive technologies were successful in supporting the use case. Example
objectives for the toll collection use case are: 1) 100% tag detection in the express lane;
and 2) 0% tag detection of express lane vehicles in the adjacent non-tolling lane. The test
plan should include how independent verification will be utilized in order to show that
the objectives were met. The actual independent verification work is covered in Task
#14. The test plan should define, for example, the number of vehicles, drivers, observers,
on-board equipment, road and road-side equipment needed in addition to the number of
vehicle passes, method for collecting data, requirements for test conditions, expected or
required outcomes, etc. The test plan will be used to define the System Requirements
and Design and to direct Tasks #13 and Task #15 (if the Traveler Information use case is
included in the scope). The Consultant will identify which test scenarios need a
statistically valid test design. The test plan should take into account the current State and
Federal policies for Driver Distraction.

Task #3 Deliverables:
a) Draft Demonstration Test Plan
b) Final Demonstration Test Plan (USDOT Deliverable)

Task #4: Requirements Engineering

The Consultant will perform the Systems Engineering tasks necessary to prepare for
system design and development. The Systems Engineering tasks described below will be
performed under the direction of the MTC Project Manager. The following four tasks
will be performed to complete Task #4.

Task #4.1: System Architecture

The Consultant will develop an overall system architecture. The System Architecture
will identify key systems and subsystems, and define the interfaces between systems.
The System Architecture will define inputs and outputs of the systems, and will
describe the communications interfaces between systems and between systems and
the in-vehicle devices.

The System Architecture will present the ‘systems view’ of the project. The intent is
that the System Architecture could be included in the overall Concept of Operations
as the section titled ‘Systems View’.
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Task #4.1 Deliverables:
a) Draft Systems Architecture
b) Final Systems Architecture

Task #4.2: Develop Concept of Operations

The Consultant will prepare a Concept of Operations to outline overall functionality
of the project and to identify the needs of the Demonstration Test Plan. The
Consultant will allocate time for the MTC Project Manager to review and comment
on the draft Concept of Operations and then prepare the final Concept of Operations
document. The final document should clearly address the following: operational
concepts for the different use case scenarios, high-level requirements,
communications technology evaluation (i.e., DSRC, 3G, etc.), required interfaces,
system constraints and the system’s view of the planned deployment. The Consultant
should consider and recommend if any elements of the use case testing could be
better proven via small scale, off-the-freeway, controlled scientific experiments. The
Concept of Operations should take into account the current State and Federal policies
for Driver Distraction.

Task #4.2 Deliverables:
a) Draft Concept of Operations
b) Final Concept of Operations (USDOT Deliverable)

Task #4.3: Develop System Requirements

The Consultant will develop a Systems Requirements Specification (SRS) document.
The SRS will be based upon the high-level requirements in the Concept of
Operations. The intent of the System Requirement Specifications is to document the
functions that must be performed by the systems during the Demonstration Project in
order to achieve the concepts described in the Concept of Operations. The
requirements must be clear and unambiguous so as to be testable and verifiable by the
Project Team. The Consultant will, at a minimum, develop functional requirements,
hardware requirements, and performance requirements for all components of the
system. A requirements traceability matrix should be included that references the
relevant sections of the Concept of Operations and/or the high-level requirements.

A Draft version of the SRS will be completed and sent to the MTC Project Manager
for review and comment. A Requirements Review Meeting will be conducted to step
through the requirements prior to design and development.

Task #4.3 Deliverables:
a) Draft System Requirements Specification
b) Final System Requirements Specification (USDOT Deliverable)

Task #5: Detailed System Design
The Consultant will prepare a Detailed Design of the System(s) required to complete the
Demonstration Project and accomplish the requirements defined in the SRS. The design
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document will include the detailed approach to implementing the systems that are part of
this demonstration project including staging, development, hardware, etc. The Consultant
will include all relevant diagrams and design documentation that cover all of the use
cases and the integration elements. The Consultant will allocate time for the MTC Project
Manager to review and comment first on an outline of the System Design and then on the
draft of the System Design. The MTC Project Manager must approve the Final System
Design before the Consultant begins development of the system. The Consultant will be
responsible for determining the ITS infrastructure already provided by the I-680 HOT
lane corridor.

Task #5 Deliverables:

a) Outline of System Design Document

b) Draft System Design Document

c) Final System Design Document (USDOT Deliverable)

Task #6: System Integration and System Test Plan

The Consultant will develop the System Integration and System Test Plan to be
performed prior to system acceptance. The System Test Plan will describe test activities
that will be used to verify if the system performs as intended and meets the requirements
contained in the SRS. Each test will be appropriately mapped to the requirements to
verify that all requirements are being tested.

In addition to the full set of component and end-to-end tests that will be used to verify
that the system meets the requirements, the System Test Plan will include a full feature
test and demonstration of a small number of in-vehicle units prior to delivery/integration
of the full set of systems. This demonstration of a small number of units will not be a
bench test, but rather a true test with project participants performing installation in their
personal vehicles and validating full performance of the system.

Task #6 Deliverables:
a) Draft Systems Integration and System Test Plan
b) Final Systems Integration and System Test Plan

Task #7: System Development of Supporting Infrastructure

The Consultant will document the existing infrastructure conditions prior to deployment.
This information will be used in the final task in order to return the infrastructure to its
original condition. The Consultant will develop the supporting infrastructure portion of
the overall system. The development of the supporting infrastructure components of the
Demonstration Project will include all components needed to meet the requirements as
defined in the Preliminary Requirements and in the SRS. The Consultant will be
responsible for determining what the supporting infrastructure will be during the
requirements development (Task 4) and detailed system design development (Task 5).

Task #7 Deliverables:
a) Existing infrastructure conditions report
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b) Complete and functional supporting infrastructure components
c) Completion of acceptance test plans for supporting infrastructure components tested
against requirements defined in the SRS.

Task #8: System Development of In-vehicle Systems

The Consultant will develop the in-vehicle systems for the Demonstration Project to meet
the System Requirements. The in-vehicle systems will include all devices, software, and
connections needed to achieve the functionality of in-vehicle systems described in the
requirements and to be consistent with the Demonstration Test Plan. Any hardware,
software, or software licenses not developed by the Consultant (e.g., commercial off-the-
shelf hardware and software) will be procured directly by the Consultant, and the
Consultant is responsible for the performance of such items. The In-Vehicle systems
should take into account the current State and Federal policies for Driver Distraction.

Task #8 Deliverables:

a) In-vehicle Systems

b) Completion of acceptance test plans for in-vehicle systems, tested against
requirements defined in the SRS.

Task #9: System Development of Communications

The Consultant will develop, configure, or procure adequate communications between
the supporting infrastructure and the in-vehicle systems to meet the Preliminary
Requirements defined in this scope and the requirements specified in the SRS.

The communications must support both the wide area communication needs of the
project as well as DSRC for the vehicles. It is possible that the I-680 Express Lane
project will be able to support some of the wide area communication needs, and it will be
the Consultant’s responsibility to make this determination.

At the conclusion of this task, the Consultant must deliver the functionality of operational
communications, and demonstrate this functionality through acceptance tests.

Task #9 Deliverables:

a) DSRC communications with the in-vehicle units

b) Other communications as required

c) Completion of acceptance test plans demonstrating functionality of the
communications

Task #10: Configuration Management

The Consultant will develop a Configuration Management Plan, and perform
configuration management during the period of testing, deployment of systems, and
operations and maintenance of systems (i.e. the entire duration of the Project).
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The Consultant will describe their approach to configuration management, and describe
any activities or responsibilities being requested from the MTC Project Manager or from
test participants to assist in configuration management.

The Consultant will submit a draft Configuration Management Plan to the MTC Project
Manager for review. The final Configuration Management Plan will incorporate all
comments and be submitted for approval by the MTC Project Manager.

Task #10 Deliverables:
a) Draft Configuration Management Plan
b) Final Configuration Management Plan

Task #11: Management of Fleet Drivers

The Consultant will be responsible for recruitment of fleet drivers, both voluntary and
paid, and all management and coordination of all drivers. The Consultant will prepare a
document outlining the process for recruiting drivers for MTC Project Manager to
review. The Consultant will also prepare training materials for drivers and installation
and testing materials for the in-vehicle systems.

Task #11 Deliverables:

a) Written Process for Recruiting Drivers

b) Materials for Training, Installation, and Testing
c) Recruitment of Drivers

d) Management/coordination of Drivers

Task #12: Initial System Testing

The Consultant will conduct a set of tests of the individual components and overall
system deployed for the Demonstration Project. The test should cover all requirements
included in the SRS. The intent of the tests is to ensure that the requirements are met and
to validate that if the system was made operational with project participants, it would
perform as intended. The Consultant will perform any modifications to any portions of
the systems (including hardware, software, or devices) that are needed to meet the
requirements and demonstrate functionality.

During this task, the Consultant will soft-install a small number of in-vehicle units in test
vehicles and conduct a full end-to-end test of functionality and operations. The
parameters of this test will be defined in the System Test Plan developed in Task 6. The
intent of this test is to simulate the experiences of drivers, and therefore verify if the
entire system is ready for launch.

Task #12 Deliverables:

a) System Testing

b) Release of Updates to Systems (as needed) to meet Requirements

c) Successful deployment of initial in-vehicle devices and operations as defined in the
System Test Plan
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Task #13: Testing of Use Case #1, Toll Collection
The Consultant will perform systems operations, testing, managing fleet drivers and
reporting for the Toll Collection use case as defined in the Demonstration Test Plan
(Task #3). The Contractor will prepare a Toll Collection Initial Report that will include
number of passes and failures, total number of tests performed, etc and provide a
summary of the key indicators of the testing and how they match against the
measurements of success defined in the Demonstration Test Plan. The Contractor will
provide a narrative on lessons learned from the testing including, but not limited to:

e Summary of outcomes of testing

e System constraints (i.e., technological, interface and institutional)

e System influences on driver behavior

e Recommendations

The Initial Report for Use Case #1 will be limited to 25 pages. The draft of the Toll
Collection Initial Report shall be submitted to the MTC Project Manager for review, and
the final Toll Collection Initial Report will incorporate all comments and be submitted
for approval by the MTC Project Manager.

Task #13 Deliverables:
a) Draft Initial Report for Use Case #1, Toll Collection
b) Final Initial Report for Use Case #1, Toll Collection

Task #14: Independent Verification of Results for Toll Collection

A third-party firm, under subcontract to Consultant, will provide independent verification
of the testing results for the Toll Collection use case. The firm should be nationally
recognized for third-party verification testing. The Consultant will be expected to define
the roles and responsibilities of all parties involved in the verification of testing results,
including the procedures for how the work will be performed by the third-party
independent verification firm and a process for its direct communication with MTC.

Task #14 Deliverables:

a. Copy of contract with third-party firm for independent verification of the testing
results for the Toll Collection use case

b. Outline of roles and responsibilities of all parties involved in the verification of
testing results, including the process for direct communication with MTC

c. Outline of the procedures used by the third-party independent verification firm

d. Independent Verification Report for Toll Collection

Task #15: Testing of Use Case #2, Traveler Information

If the Traveler Information use case is included in this project, the Consultant will
perform systems operations, testing, managing participant involvement and reporting for
all test scenarios for the Traveler Information use case as defined in the Demonstration
Test Plan (Task #3). The Contractor will prepare a Traveler Information Initial Report
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that will include number of passes and failures, total number of tests performed, etc. and
provide a summary of the key indicators of the testing and how they match against the
measurements of success defined in the Demonstration Test Plan. The Consultant will
provide a narrative on lessons learned from the testing including, but not limited to:

e Summary of outcomes of testing

e System constraints (i.e., technological, interface and institutional)

o System influences on driver behavior

e Recommendations

The Initial Report for Use Case #2 will be limited to 20 pages. The draft of the Traveler
Information Initial Report will be submitted to the MTC Project Manager for review and
the final Traveler Information Initial Report will incorporate all comments and be
submitted for approval by the MTC Project Manager.

Task #15 Deliverables:
a) Draft Initial Report for Use Case #2, Traveler Information
b) Final Initial Report for Use Case #2, Traveler Information

Task #16: Evaluation of Results

The Consultant will evaluate the testing outcomes in Tasks # 13, 14, and 15. The
Evaluation Report will include a summary of outcomes of testing for each use case and
an assessment of the results. The Evaluation Report should definitively state if the
technical feasibility of using IntelliDrive technologies was demonstrated for each use
case. The Evaluation Report should also summarize and make recommendations for the
use cases as a whole system, i.e., can they operate independently? Can they operate
together? The Evaluation Report should reference the Independent Verification report in
Task #14.

Task #16 Deliverables:
a) Draft Evaluation Report
b) Final Evaluation Report

Task #17: Final Report, Project Wrap-up and System Return
The Consultant will participate in project wrap-up activities. The Consultant will:

e Prepare a Final Report documenting the project activities and the evaluation of
the results of testing. It is anticipated that the Final Report will include a
summary of all of the reports prepared under previous tasks.

e Prepare an Executive Summary of the Final Report. The Executive Summary
should be a ‘glossy’ publication suitable for distribution to policy makers,
conferences, etc.

e Shut down all communications developed solely for the project;

e Remove all back-end computers;

e Remove any roadside devices and return existing field equipment to original
condition; and
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e Participate in final debriefing meetings.

Task #17 Deliverables:

a) Participation in wrap-up activities

b) Final Report (USDOT Deliverable)

c) Executive Summary of the Final Report
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COST AND PRICE ANALYSIS - RESEARCH AND DEVELOPMENT CONTRACTS

be executed and submitted with proposals in response to "Requests for Proposals," for
procurement of research and development services. If your cost accounting system does not
permit analysis of costs as required, contact the purchasing office for further instructions.

This form is to be used in lieu of FAA Form 3515 as provided under FAPR 2-16.260-2, it will

PURCHASE REQUEST NUMBER

NAME AND ADDRESS OF OFFERER TITLE OF PROJECT
DETAIL DESCRIPTION ESTIMATED RATE/HOUR TOTAL ESTIMATED
HOURS COST (Dollars)
1. DIRECT LABOR(Specity)
TOTAL DIRECT LABOR
2. BURDEN (Overhead-specify) Dept. or Cost Center Burden Rate X BASE BURDEN (§)
TOTAL BURDEN

3. DIRECT MATERIAL

TOTAL MATERIAL

4. SPECIAL TESTING (Including field work at Government installations)

TOTAL SPECIAL TESTING

5. SPECIAL EQUIPMENT (If direct charge - specify in Exhibit B on reverse

6. TRAVEL (If direct charge)

a. TRANSPORTATION

b. PER DIEM OR SUBSISTENCE

TOTAL TRAVEL

7. CONSULTANTS (Identify - purpose - rate)

TOTAL CONSULTANTS

8. SUBCONTRACTORS (Specify in Exhibit A on reverse)

9. OTHER DIRECT COSTS (Specify in Exhibit B on reverse - explain royalty costs, if any)

10. TOTAL DIRECT COST AND BURDEN

11. GENERAL AND ADMINISTRATIVE EXPENSE (Rate % of item nos.)

12. TOTAL ESTIMATED COST

13. FIXED FEE OR PROFIT (State basis for amount in proposal)

14. TOTAL ESTIMATED COST AND FIXED FEE OR PROFIT

! This document is available as an Excel spreadsheet by email upon request to Project Manager.
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15. OVERHEAD RATE AND GENERAL AND ADMINISTRATIVE RATE INFORMATION
A. GOVERNMENT AUDIT PERFORMED DATEOF [ACCOUNTING PERIOD COVERED
AUDIT

B. NAME AND ADDRESS OF GOVERNMENT AGENCY MAKING  |C. DO YOUR CONTRACTS PROVIDE NEGOTIATED
AUDIT
OVERHEAD RATES?( ) NO ( ) YES

(IF YES, NAME AGENCY NEGOTIATING RATES)

D. (If no Government rates have been established, furnish the following information)

DEPARTMENT OR COST CENTER RATE TOTAL INDIRECT EXPENSE POOL BASE FOR TOTAL
16. EXHIBIT A - SUBCONTRACT COSTS (If more space needed, use blank sheets, identify item number)
NAME AND ADDRESS OF SUBCONTRACTOR(S) SUBCONTRACTED WORK SUBCONTRACT
TYPE AMOUNT
TOTAL

17. EXHIBIT B - OTHER DIRECT COSTS (If more space needed, use blank sheets, identify item number)

TOTAL

CERTIFICATE

The labor rates and the overhead costs are current and other estimated costs have been determined by generally accepted accounting principles.
Bidder represents: (a) that he has, has not, employed or retained any company or person (other than a full-time bona fide employee working
solely for the bidder) to solicit or secure his contract, and (b) that he _has,  has not, paid or agreed to pay to any company or person (other than a
full-time bona fide employee working solely for the bidder) any fee, commission, percentage or brokerage fee, contingent upon or resulting from the
award of this contract, and agrees to furnish information relating to (a) and (b) above, as requested by the Contracting Officer.

For interpretation of the representation including the term "bona fide employee," see Code of Federal Regulations, Title 44, Part 150.

NO. OF CONTRACTOR EMPLOYEES: STATE INCORPORATED IN:
[ ] 500 AND UNDER [ ] OVER 500
[ ] OVER 750 [ ] OVER 1,000

DATE SIGNATURE AND TITLE OF AUTHORIZED REPRESENTATIVE OF CONTRACTOR
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APPENDIX C - CALIFORNIA LEVINE ACT STATEMENT

California Government Code § 84308, commonly referred to as the “Levine Act,”
precludes an officer of a local government agency from participating in the award of a
contract if he or she receives any political contributions totaling more than $250 in the 12
months preceding the pendency of the contract award, and for three months following the
final decision, from the person or company awarded the contract. This prohibition
applies to contributions to the officer, or received by the officer on behalf of any other
officer, or on behalf of any candidate for office or on behalf of any committee.

MTC’s commissioners include:

Tom Azumbrado Dorene M. Giacopini Jon Rubin
Tom Bates Federal D. Glover Bijan Sartipi
Dave Cortese Scott Haggerty James P. Spering
Dean J. Chu Anne W. Halsted Adrienne J. Tissier
Chris Daly Steve Kinsey Amy Rein Worth

Bill Dodd Sue Lempert Ken Yeager

Jake Mackenzie

1. Have you or your company, or any agent on behalf of you or your company, made any
political contributions of more than $250 to any MTC commissioner in the 12 months
preceding the date of the issuance of this request for qualifications?

__YES _ NO
If yes, please identify the commissioner:

2. Do you or your company, or any agency on behalf of you or your company, anticipate or
plan to make any political contributions of more than $250 to any MTC commissioners in
the three months following the award of the contract?

__YES __ NO
If yes, please identify the commissioner:

Answering yes to either of the two questions above does not preclude MTC from awarding a
contract to your firm. It does, however, preclude the identified commissioner(s) from
participating in the contract award process for this contract.

DATE (SIGNATURE OF AUTHORIZED OFFICIAL)

(TYPE OR WRITE APPROPRIATE NAME, TITLE)

(TYPE OR WRITE NAME OF COMPANY)
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APPENDIX D - SYNOPSIS OF PROVISIONS IN MTC’S
STANDARD CONSULTANT AGREEMENT

The selected consultant will be required to sign MTC’s standard consultant agreement, a
copy of which standard agreement may be obtained from the Project Manager for this
RFP. In order to provide bidders with an understanding of some of MTC’s standard
contract provisions, the following is a synopsis of the major requirements in our standard
agreement for professional services. THE ACTUAL LANGUAGE OF THE
STANDARD CONSULTANT AGREEMENT SUPERSEDES THIS SYNOPSIS.

Termination: MTC may, at any time, terminate the Agreement upon written notice to
Consultant. Upon termination, MTC will reimburse the Consultant for its costs for
incomplete deliverables up to the date of termination. Upon payment, MTC will be
under no further obligation to the Consultant. If the Consultant fails to perform as
specified in the agreement, MTC may terminate the agreement for default by written
notice following a period of cure, and the Consultant is then entitled only to
compensation for costs incurred for work products acceptable to MTC, less the costs to
MTC of rebidding.

Insurance Requirement: See Appendix D-1, Insurance Requirements, attached hereto.

Independent Contractor: Consultant is an independent contractor and has no authority to
contract or enter into any other agreement in the name of MTC. Consultant shall be fully
responsible for all matters relating to payment of its employees including compliance
with taxes.

Indemnification: Consultant agrees to defend, indemnify and hold MTC harmless from
all claims, damages, liability, and expenses resulting from any negligent or otherwise
wrongful act or omission of Consultant in connection with the agreement. Consultant
agrees to defend any and all claims, lawsuits or other legal proceedings brought against
MTC arising out of such negligent or wrongful acts or omissions. The Consultant shall
pay the full cost of the defense and any resulting judgments.

Data Furnished by MTC: All data, reports, surveys, studies, drawings, software (object or
source code), electronic databases, and any other information, documents or materials
(“MTC Data”) made available to the Consultant by MTC for use by the Consultant in the
performance of its services under this Agreement shall remain the property of MTC and
shall be returned to MTC at the completion or termination of this Agreement. No license
to such MTC Data, outside of the Scope of Work of the Project, is conferred or implied
by the Consultant’s use or possession of such MTC Data. Any updates, revisions,
additions or enhancements to such MTC Data made by the Consultant in the context of
the Project shall be the property of MTC.

Ownership of Work Product: All data, reports, surveys, studies, drawings, software
(object or source code), electronic databases, and any other information, documents or
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materials (“Work Product”) written or produced by the Consultant under this Agreement
and provided to MTC as a deliverable shall be the property of MTC. Consultant will be
required to assign all rights in copyright to such Work Product to MTC.

Personnel and Level of Effort: Personnel assigned to this Project and the estimated
number of hours to be supplied by each will be specified in an attachment to the
Agreement. No substitution of personnel or substantial decrease of hours will be allowed
without prior written approval of MTC.

Subcontracts: No subcontracting of any or all of the services to be provided by
Consultant shall be allowed without prior written approval of MTC. MTC is under no
obligation to any subcontractors.

Consultant's Records: Consultant shall keep complete and accurate books, records,
accounts and any and all work products, materials, and other data relevant to its
performance under this Agreement. All such records shall be available to MTC for
inspection and auditing purposes. The records shall be retained by Consultant for a
period of not less than four (4) years following the fiscal year of the last expenditure
under this Agreement.

Prohibited Interest: No member, officer or employee of MTC can have any interest in
this agreement or its proceeds and Consultant may not have any interest which conflicts
with its performance under this Agreement.

Governing Law. The Agreement shall be governed by the laws of the State of California.
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APPENDIX D-1 - INSURANCE REQUIREMENTS

Minimum Insurance Coverages. CONSULTANT shall, at its own expense, obtain and

maintain in effect at all times the following types of insurance against claims, damages
and losses due to injuries to persons or damage to property or other losses that may arise
in connection with the performance of work under this Agreement, placed with insurers
with a Best’s rating of A-X or better.

Yes (\/)

Please certify by checking the boxes at left that required coverages will be provided
within five (5) days of MTC’s notice to firm that it is the successful proposer.

Workers' Compensation Insurance in the amount required by the applicable laws,
and Employer’s Liability insurance with a limit of not less than $1,000,000 per
employee and $1,000,000 per occurrence, and any and all other coverage of
CONSULTANT’s employees as may be required by applicable law. Such policy
shall contain a Waiver of Subrogation endorsement in favor of MTC. Such
Workers Compensation & Employers Liability may be waived, if and only for as
long as CONSULTANT is a sole proprietor with no employees.

Commercial General Liability Insurance for Bodily Injury and Property Damage
liability, covering the operations of CONSULTANT and CONSULTANT’s
officers, agents, and employees and with limits of liability which shall not be less
than $1,000,000 combined single limit per occurrence with a general aggregate
liability of not less than $2,000,000, and Personal & Advertising Injury liability
with a limit of not less than $1,000,000. Expense for Indemnitee’s defense costs
shall be outside of policy limits and such policy shall be issued on a Duty to
Defend Primary Occurrence Form.

MTC, and its commissioners, officers, representatives, agents and employees are
to be named as additional insureds. Such insurance as afforded by this
endorsement shall be primary as respects any claims, losses or liability arising
directly or indirectly from CONSULTANT’s operations.

Business Automobile Insurance for all automobiles owned, used or maintained by
CONSULTANT and CONSULTANT’s officers, agents and employees, including
but not limited to owned, leased, non-owned and hired automobiles, with limits
of liability which shall not be less than $1,000,000 combined single limit per
occurrence.

Umbrella Insurance in the amount of $5,000,000 providing excess limits over
Employer’s Liability, Automobile Liability, and Commercial General Liability
Insurance.

Errors and Omissions Professional Liability Insurance in an amount no less than
$2,000,000. If such policy is written on a “Claims-Made” (rather than an
“occurrence”) basis, CONSULTANT agrees to maintain continuous coverage in
effect from the date of the commencement of services to at least three (3) years
beyond the termination or completion of services or until expiration of any
applicable statute of limitations, whichever is longer. The policy shall provide
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coverage for all work performed by the CONSULTANT and any work performed
or conducted by any subcontractor/consultant working for or performing services
on behalf of the CONSULTANT. No contract or agreement between the
CONSULTANT and any subcontractor/consultant shall relieve the
CONSULTANT of the responsibility for providing this Errors & Omissions or
Professional Liability coverage for all work performed by the CONSULTANT
and any subcontractor/consultant working on behalf of the CONSULTANT on
the project.

Property Insurance covering CONSULTANT'S own business personal property
and equipment to be used in performance of this Agreement, materials or
property to be purchased and/or installed on behalf of MTC (if any), debris
removal, and builders risk for property in the course of construction (if
applicable). Coverage shall be written on a "Special Form" ("All Risk") that
includes theft, but excludes earthquake, with limits at least equal to the
replacement cost of the property. Such policy shall contain a Waiver of
Subrogation in favor of MTC. If such insurance coverage has a deductible, the
CONSULTANT shall also be liable for the deductible.

By signing below, you acknowledge and agree to provide the required certificate of
insurance providing verification of the minimum insurance requirements listed above
within five (5) days of MTC’s notice to firm that it is the successful proposer.

Representative Name
and Title

Name of Authorizing
Official

Authorized Signature

Date

NOTE: If you were unable to check “Yes” for any of the required minimum insurance
coverages listed above, a request for exception to the appropriate insurance
requirement(s) must be brought to MTC’s attention no later than the date for protesting
RFP provisions. If such objections are not brought to MTC’s attention consistent with
the protest provisions of this RFP, compliance with the insurance requirements will be
assumed.
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APPENDIX E - DEPARTMENT OF TRANSPORTATION REQUIREMENTS

1. Equal Employment Opportunity. Consultant shall not, on the grounds of race, color,
sex, age, religion, national origin, ancestry, physical handicap, medical condition, or
marital status either discriminate or permit discrimination against any employee or
applicant for employment in any manner prohibited by Federal, State or local laws.
In the event of Consultant non-compliance, MTC may cancel, terminate or suspend
the Agreement in whole or in part. Consultant may also be declared ineligible for
further contracts with MTC.

Consultant and its subcontractors shall take affirmative action to ensure that applicants are
employed, and that employees are treated during their employment, without regard to their
race, religion, color, sex, or national origin. Such action shall include, but not be limited to
the following: employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. Consultant and its subcontractors shall post
in conspicuous places, available to all employees and applicants for employment, a notice
setting forth these provisions.

2. Disadvantaged Business Enterprise (DBE) and Small Business Enterprise Policy.

A. This Agreement is subject to 49 CFR, Part 26 entitled “Participation by
Disadvantaged Business Enterprises in Department of Transportation Financial
Assistance Programs.” Proposers who obtain DBE participation on this contract
will assist Caltrans in meeting its federally mandated statewide overall DBE goal.

B. If the contract has an under-utilized DBE (UDBE) goal, the Consultant must meet
the UDBE goal by using UDBEs as subcontractor or document a good faith effort
to meet the goal. If a UDBE subcontractor is unable to perform, the Consultant
must make a good faith effort to replace him/her with another UDBE
subcontractor if the goal is not otherwise met. A UDBE is a firm meeting the
definition of a DBE as specified in 49 CFR and is one of the following groups:

1. Black American

2. Asian-Pacfic American
3. Native American

4. Women

C. DBE and other small businesses, as defined in 49 CFR, Part 26 are encouraged to
participate in the performance of agreements financed in whole or in part with
federal funds. The Consultant, subrecipient or subcontractor shall not discriminate
on the basis of race, color, national origin, or sex in the performance of this
Agreement. The Consultant shall carry out applicable requirements of 49 CFR,



IntelliDrive for HOT Lane Operations
Request for Proposal
Page 39

Part 26 in the award and administration of US DOT- assisted agreements. Failure
by the Consultant to carry out these requirements is a material breach of this
Agreement, which may result in the termination of this Agreement or such other
remedy as the recipient deems appropriate.

D. Any subcontract entered into as a result of this Agreement shall contain all of the
provisions of this section.

2.1 Prompt Payment of Funds Withheld to Subcontractors

MTC shall hold retainage from the prime Consultant and shall make prompt and
regular incremental acceptances of portions, as determined by the agency, of the
contract work, and pay retainage to the prime Consultant based on these acceptances.
The prime Consultant, or subcontractor, shall return all monies withheld in retention
from a subcontractor within 30 days after receiving payment for work satisfactorily
completed and accepted including incremental acceptances of portions of the contract
work by the agency. Federal law (49 CFR 26.29) requires that any delay or
postponement of payment over 30-days may take place only for good cause and with
the agency’s prior written approval. Any violation of this provision shall subject the
violating prime Consultant or subcontractor to the penalties, sanctions and other
remedies specified in Section 7108.5 of the Business and Professions Code. These
requirements shall not be construed to limit or impair any contractual, administrative,
or judicial remedies otherwise available to the prime Consultant or subcontractor in
the event of a dispute involving late payment or nonpayment by the prime Consultant,
deficient subcontract performance, or noncompliance by a subcontractor. This
provision applies to both DBE and non-DBE prime Consultants and subcontractors.

Any subcontract entered into as a result of this Agreement shall contain all of the
provisions of this section.

2.2 DBE Records

A. The Consultant shall maintain records of materials purchased and/or supplied
from all subcontracts entered into with certified DBEs. The records shall show the
name and business address of each DBE or vendor and the total dollar amount
actually paid each DBE or vendor, regardless of tier. The records shall show the
date of payment and the total dollar figure paid to all firms. DBE prime
Consultants shall also show the date of work performed by their own forces along
with the corresponding dollar value of the work.

B. Upon completion of the Agreement, a summary of these records shall be
prepared and submitted on the form entitled, “Final Report-Utilization of
Disadvantaged Business Enterprises (DBE) First-Tier Subcontractors,” CEM-
2402F (Exhibit 17-F in Chapter 17 of the LAP), certified correct by the
Consultant or the Consultant’s authorized representative and shall be furnished to
the Contract Manager with the final invoice. Failure to provide the summary of
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DBE payments with the final invoice will result in twenty-five percent (25%) of
the dollar value of the invoice being withheld from payment until the form is
submitted. The amount will be returned to the Consultant when a satisfactory
“Final Report Utilization of Disadvantaged Business Enterprises (DBE) First-Tier
Subcontractors” is submitted to the Contract Manager.1)

2.3 DBE Certification and De-certification Status

If a DBE subcontractor is decertified during the life of the Agreement, the decertified
subcontractor shall notify the Consultant in writing with the date of de-certification.
If a subcontractor becomes a certified DBE during the life of the Agreement, the
subcontractor shall notify the Consultant in writing with the date of certification. Any
changes should be reported to the Agency’s Contract Manager within 30 days.

2.4 Materials or supplies purchased from DBEs will count towards DBE credit, and if a
DBE is also a UDBE, purchases will count towards the UDBE goal under the
following conditions:

A. If the materials or supplies are obtained from a DBE manufacturer, 100 % of the
cost of the materials or supplies will count toward the DBE participation. A DBE
manufacturer is a firm that operates or maintains a factory or establishment that
produces on the premises, the materials, supplies, articles, or equipment required
under the Agreement and of the general character described by the specifications.

B. If the materials or supplies purchased from a DBE regular dealer, count 60 % of
the cost of the materials or supplies toward DBE goals. A regular dealer is a firm
that owns, operates or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character
described by the specifications and required under the Agreement, are bought,
kept in stock, and regularly sold or leased to the public in the usual course of
business. To be a regular dealer, the firm must be an established, regular business
that engages, as its principal business and under its own name, in the purchase
and sale or lease of the products in question. A person may be a regular dealer in
such bulk items as petroleum products, steel, cement, gravel, stone or asphalt
without owning, operating or maintaining a place of business provided in this
section.

C. If the person both owns and operates distribution equipment for the products, any
supplementing of regular dealers’ own distribution equipment, shall be by a long-
term lease agreement and not an ad hoc or Agreement-by-Agreement basis.
Packagers, brokers, manufacturers’ representatives, or other persons who arrange
or expedite transactions are not regular dealers within the meaning of this section.

D. Materials or supplies purchased from a DBE, which is neither a manufacturer nor
a regular dealer, will be limited to the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
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transportation charges for the delivery of materials or supplies required on the job
site, provided the fees are reasonable and not excessive as compared with fees
charged for similar services.

2.5 Performance of DBE Consultants and Other DBE Subcontractors/Suppliers

A. A DBE performs a commercially useful function when it is responsible for
execution of the work of the Agreement and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. To perform a
commercially useful function, the DBE must also be responsible with respect to
materials and supplies used on the Agreement, for negotiating price, determining
quality and quantity, ordering the material, and installing (where applicable) and
paying for the material itself. To determine whether a DBE is performing a
commercially useful function, evaluate the amount of work subcontracted,
industry practices; whether the amount the firm is to be paid under the Agreement
is commensurate with the work it is actually performing, and other relevant
factors.

B. A DBE does not perform a commercially useful function if its role is limited to
that of an extra participant in a transaction, Agreement, or project through which
funds are passed in order to obtain the appearance of DBE participation. In
determining whether a DBE is such an extra participant, examine similar
transactions, particularly those in which DBEs do not participate.

C. If a DBE does not perform or exercise responsibility for at least thirty percent of
the total cost of its Agreement with its own work force, or the DBE subcontracts a
greater portion of the work of the Agreement than would be expected on the basis
of normal industry practice for the type of work involved, it will be presumed that
it is not performing a commercially useful function.

3. Title VI of Civil Rights Act of 1964. Consultant agrees to comply with Title VI of
the Civil Rights Act of 1964 (42 U.S.C. § 2000d) and its implementing regulations in
49 CFR Part 21.

4. Debarment. In contracts over $25,000, Consultant is required to certify, prior to
executing a contract, that neither it nor its principals have been debarred from certain
federal transactions by any Federal agency and to require any subcontractors with
subcontracts over $25,000 to provide a similar certification. (A copy of the required
certification is included with this Appendix E-1.)

5. Audit and Inspection of Records. Consultant shall permit the authorized
representatives of DOT, the Federal Highway Administration (FHWA), and the
Comptroller General of the United States to inspect and audit all data and records of
the Consultant relating to its performance under this Agreement from the date of this
Agreement until three (3) years after the close out of the federal grant from which this
Agreement is financed, or four (4) years after the fiscal year of the expenditure,
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whichever is longer. This requirement must be passed along to subcontractors,
excluding purchase orders not exceeding $25,000.

Subcontractors

A. Nothing contained in this Agreement, or otherwise, shall create any contractual
relation between the MTC and any subcontractors, and no subcontract shall
relieve the Contractor of his/her responsibilities and obligations hereunder. The
Consultant agrees to be as fully responsible to the MTC for the acts and omissions
of its subcontractors and of persons either directly or indirectly employed by any
of them as it is for the acts and omissions of persons directly employed by the
Consultant. The Consultant's obligation to pay its subcontractors is an
independent obligation from the MTC’s obligation to make payments to the
Consultant.

B. Any subcontract in excess of $25,000, entered into as a result of this Agreement,
shall contain all the provisions stipulated in this Agreement to be applicable to
subcontractors.

C. Consultant shall pay its subcontractors within ten (10) calendar days from receipt
of each payment made to the Consultant by the MTC.

D. Any substitution of subcontractors must be approved in writing by the MTC’s
Project Manager in advance of assigning work to a substitute subcontractor.

Federal Grant Requirements. Those laws, statutes, ordinances, rules, regulations and
procedural requirements which are imposed on MTC as a recipient of federal funds
are imposed on Consultant, including compliance with 49 CFR Part 18, FTA Circular
4220.1D and the current FTA Master Agreement, a copy of which is available
through MTC.

Identification of Documents. All reports and other documents completed as part of
this Agreement shall carry the following notation on the front cover or title page:

The preparation of this report has been financed in part by grants from the Federal
Highway Administration, U.S. Department of Transportation. The contents of
this report do not necessarily reflect the official views or policy of the U.S.
Department of Transportation.

. Rights in Data. The Federal Government reserves a royalty-free, nonexclusive, and
irrevocable license to reproduce, publish or otherwise use, and to authorize others to
use, for Federal Government purposes: (a) the copyright in any work developed under
this Agreement; and (b) any rights of copyright to which MTC or Consultant
purchases ownership under this Agreement.
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State Energy Conservation Plan. Consultant shall comply with all mandatory
standards and policies relating to energy efficiency that are contained in the State
Energy Conservation Plan issued in compliance with the Energy Policy and
Conservation Act (42 U.S.C. § 6321 et seq.).

Clean Air and Water Pollution Act. Consultant agrees to comply with the applicable

requirements of all standards, orders, or requirements issued under the Clean Air Act

(42 U.S.C. § 7501 et seq.), the Clean Water Act (33 U.S.C. § 1251 et seq.), Executive
Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15).

Restrictions on Lobbying. In agreements over $100,000, Consultant is required to
execute a certificate indicating that no federal funds will be used to lobby federal
officials and to disclose lobbying activities financed with non-federal funds.
(Certificate attached.)
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APPENDIX E-1 - CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, AND OTHER RESPONSIBILITY MATTERS

(Third Party Contracts and Subcontracts over $25,000)
Instructions for Certification:

1. By signing and submitting this bid or proposal, the prospective lower tier
participant is providing the signed certification set out below.

2. The certification in this clause is a material representation of fact upon which
reliance was placed when this transaction was entered into. If it is later
determined that the prospective lower tier participant knowingly rendered an
erroneous certification, in addition to other remedies available to the Federal
Government, MTC may pursue available remedies, including suspension and/or
debarment.

3. The prospective lower tier participant shall provide immediate written notice to
MTC if at any time the prospective lower tier participant learns that its
certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

4, The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower
tier covered transaction,” “participant,” “persons,” “lower tier covered
transaction,” “principal,” “proposal,” and “voluntarily excluded,” as used in this
clause, have the meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549 [49 CFR Part 29]. You may contact
MTC for assistance in obtaining a copy of those regulations.

99 ¢

5. The prospective lower tier participant agrees by submitting this proposal that,
should the proposed covered transaction be entered into, it shall not knowingly
enter into any lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from participation in this
covered transaction, unless authorized in writing by MTC.

6. The prospective lower tier participant further agrees by submitting this proposal
that it will include the clause titled “Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered
Transaction,” without modification, in all lower tier covered transactions and in
all solicitations for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a
prospective participant in a lower tier covered transaction that it is not debarred,
suspended, ineligible, or voluntarily excluded from the covered transaction,
unless it knows that the certification is erroneous. A participant may decide the
method and frequency by which it determines the eligibility of its principals.
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Each participant may, but is not required to, check the Non-procurement List
issued by U.S. General Service Administration.

Nothing contained in the foregoing shall be construed to require establishment of
system of records in order to render in good faith the certification required by this
clause. The knowledge and information of a participant is not required to exceed
that which does a a prudent person in the ordinary course of business dealings
normally possess.

Except for transactions authorized under Paragraph 5 of these instructions, if a
participant in a covered transaction knowingly enters into a lower tier covered
transaction with a person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to all remedies
available to the Federal Government, MTC may pursue available remedies
including suspension and/or debarment.
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTION

(1) The prospective lower tier participant certifies, by submission of this bid or
proposal, that neither it nor its “principals” [as defined at 49 CFR Section 29.105(p)] is
presently debarred, suspended, proposed for debarment, declared ineligible, or

voluntarily excluded from participation in this transaction by any Federal department or
agency.

(2) When the prospective lower tier participant is unable to certify to the statements
in this certification, such prospective participant shall attach an explanation to this
proposal.

Date (Signature of authorized official)

(Type/print name and title)
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APPENDIX E-2 - CERTIFICATION OF RESTRICTIONS ON LOBBYING

I, hereby certify on behalf of that:
(name and title of grantee (name of grantee)
official)

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract,
grant, loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with
its instructions.

3. The undersigned shall require that the language of this certification be included in
the award documents for all sub-awards at all tiers (including subcontracts, sub-
grants, and contracts under grants, loans, and cooperative agreements) and that all
sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance is placed when
this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by Section 1352, Title
31, U.S. Code. Any person who fails to file the required certification shall be subject to a
civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

Executed this day of ,2010.

By (signature of authorized official)

(title of authorized official)
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APPENDIX E-3 - EXHIBIT 10-O1 LOCAL AGENCY PROPOSER UDBE
COMMITMENT (CONSULTANT CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: MTC LOCATION:__ 101 8" St., Oakland, CA 94607

[PROJECT DESCRIPTION: IntelliDrive for HOT Lane Operations

CONTRACT GOAL: §

PROPOSAL DATE:

PROPOSER'S NAME:

'WORK IDESCRIPTION OR SERVICES TO BE [DBE Cert. No. INAME OF UDBEs PERCENTAGE
liTEM NO. SUBCONTRACTED IAND EXPIRATION (Must be certified on the date the [AMOUNT

DATE [proposals are opened - include OF EACH UDBE
IUDBE address and phone number)

For Local Agency to Complete:

Total Claimed $
Local Agency Contract Number: Participation
[Federal Aid Project Number:
0
[Federal Share: %o

[Proposal Award Date:

JLocal Agency certifies that the UDBE certification(s) has been verified and all
information is complete and accurate.

Signature of Proposer

Print Name Signature Date

Local Agency Representative Date (Area Code) Tel. No.

(Area Code) Telephone Number:

For Caltrans Review:

- - Local Agency Bidder - UDBE Commitment (Rev 3/09)
Print Name Signature Date

Caltrans District Local Assistance Engineer

Distribution: (1) Copy — If this Proposer is successful fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE)
within 15 days of award. Failure to send a copy to the DLAE within 15 days of award may result in de-obligation of
funds for this project.

(2) Original — Local agency files
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INSTRUCTIONS - LOCAL AGENCY PROPOSER- UDBE COMMITMENT
(CONSULTANT CONTRACTS) (Revised 03/09)
ALL PROPOSERS:

PLEASE NOTE: Itis the proposer’s responsibility to verify that the UDBE(S) falls into one
of the following groups in order to count towards the UDBE contract goal: 1) Black
American; 2) Asian-Pacific American; 3) Native American; 4) Women. This information
shall be submitted with your proposal. Failure to submit the required UDBE commitment
will be grounds for finding the proposal nonresponsive

UDBE is a firm meeting the definition of a DBE as specified in 49 CFR and is one of the
following groups:

1. Black American

2. Asian-Pacific American
3. Native American

4, Women

The form requires specific information regarding the consultant contract: Agency, Location,
Project Descriptions, Federal Aid Project Number (assigned by Caltrans-Local Assistance),
Proposal Date, Proposer’s Name, and Contract Goal.

The form has a column for the Work Item Number (or Item No’s) and Description or Services to
be Subcontracted to UDBEs. The UDBE should provide a certification number to the Consultant.
Notify the Consultant in writing with the date of the decertification if their status should change
during the course of the contract. The form has a column for the Names of certified UDBEs to
perform the work (must be certified on the date proposals are received and include UDBE address
and phone number). Enter the UDBE prime consultant and subconsultant certification numbers.
Prime consultants shall indicate all work to be performed by UDBEs including, if the prime
consultant is a UDBE, work performed by its own forces.

There is a column for the total UDBE percentage. Enter the Total Claimed UDBE Participation
percentage of items of work submitted with the proposal pursuant to the Special Provisions. (If
100% of item is not to be performed or furnished by the UDBE, describe exact portion of time to
be performed or furnished by the UDBE.) See Notice to Bidders/Proposers Disadvantaged
Business Enterprise Information to determine how to count the participation of UDBE firms.
Note: If the proposer has not met the contract goal, the local agency must evaluate the proposer’s
good faith efforts to meet the goal in order to be considered for award of the contract.

Exhibit 10-O (1) must be signed and dated by the consultant proposing. Also list a phone number
in the space provided and print the name of the person to contact.

For the Success Proposer only, local agencies should complete the Contract Award Date and
Federal Share fields and verify that all information is complete and accurate before signing and
sending a copy of the form to the District Local Assistance Engineer within 15 days of award.
Failure to submit a completed and accurate form within the 15-day time period may result in the
de-obligation of funds on this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the
information has been verified, the District Local Assistance Engineer signs and dates the form.
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APPENDIX E-4 - EXHIBIT 10-O2 LOCAL AGENCY PROPOSER DBE

INFORMATION (CONSULTANT CONTRACTYS)
NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

[AGENCY: MTC LOCATION: 101 8" St., Oakland, CA 94607
[PROJECT DESCRIPTION: IntelliDrive for HOT Lane Operations

TOTAL CONTRACT AMOUNT: $

[PROPOSAL DATE:

[PROPOSER'S NAME:

JCONTRACT IDESCRIPTION OR SERVICES TO BE [DBE Cert. No. INAME OF DBEs PERCENTAGE OF

ITEM NO. SUBCONTRACTED IAND EXPIRATION (Must be certified on the date bids |Hhpg
DATE lare opened - include DBE address

land phone number)

For Local Agency to Complete:
Total Claimed $

Participation

[Local Agency Contract Number:

[Federal Aid Project Number:

%

Federal Share:

Contract Award Date:

JLocal Agency certifies that the DBE certification(s) has been verified and all information|

i let . -
is complete and accurate Signature of Proposer

Print Name ‘ Signature Date Date (Area Code) Tel. No.
Local Agency Representative

(Area Code) Telephone Number:

Person to Contact (Please Type or Print)

For Caltrans Review:

Print Name ~ Signature Date Local Agency Bidder - DBE Commitment(Rev 3/09)
Caltrans District Local Assistance Engineer

Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of
contract execution. Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for

this project.
(2) Original — Local agency files
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INSTRUCTIONS - LOCAL AGENCY PROPOSER DBE INFORMATION
(CONSULTANT CONTRACTS) (Revised 03/09)

SUCCESSFUL PROPOSER:

The form requires specific information regarding the consultant contract: Agency, Location,
Project Description, Federal Aid Project Number (assigned by Caltrans-Local Assistance),
Proposal Date, and Successful Proposer’s Name.

The form has a column for the Description or Services to be Subcontracted by DBEs. The DBE
should provide a certification number to the prime consultant. The form has a column for the
Names of DBE certified consultants to perform the work (must be certified on the date the
proposal is received and include DBE address and phone number). Enter DBE prime
consultant’s and subconsultants’ certification numbers. The prime consultant shall indicate all
work to be performed by DBEs including, if the prime consultant is a DBE, work performed by
its own forces.

Enter the Total Claimed DBE Participation percentage of items of work in the total DBE Dollar
Amount column. (If 100% of item is not to be performed by the DBE, describe the exact portion
of time to be performed by the DBE.) See Notice to Proposers/Bidders Disadvantaged Business
Enterprise Information to determine how to count the participation of DBE firms.

Exhibit 10-O (2) must be signed and dated by the successful proposer at contract execution. Also
list a phone number in the space provided and print the name of the person to contact.

For the successful proposer, Local agencies should complete the Contract Award Date and
Federal Share fields and verify that all information is complete and accurate before signing and
sending a copy of the form to the District Local Assistance Engineer within 15 days of contract
execution. Failure to submit a completed and accurate form within the 15-day time period may
result in the de-obligation of funds on this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the
information has been verified, the District Local Assistance Engineer signs and dates the form.
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APPENDIX E-5 - UDBE INFORMATION—GOOD FAITH EFFORTS

Federal-aid Project No. Bid Opening Date

MTC established an Under-utilized Disadvantaged Business Enterprise (UDBE) goal of 4%
for this project. The information provided herein shows that a good faith effort was made.

Bidders shall submit the following information to document adequate good faith efforts.
Bidders should submit the following information even if the “Local Agency Bidder - UDBE
Commitment” form indicates that the bidder has met the UDBE goal. This will protect the
bidder’s eligibility for award of the contract if the administering agency determines that the
bidder failed to meet the goal for various reasons, e.g., a UDBE firm was not certified at bid
opening, or the bidder made a mathematical error.

Submittal of only the “Local Agency Bidder — UDBE Commitment” form may not provide
sufficient documentation to demonstrate that adequate good faith efforts were made.

The following items are listed in the Section entitled “Submission of UDBE Commitment” of

the Special Provisions:

A. The names and dates of each publication in which a request for UDBE participation
for this project was placed by the bidder (please attach copies of advertisements or
proofs of publication):

Publications Dates of Advertisement

B. The names and dates of written notices sent to certified UDBEs soliciting bids for this
project and the dates and methods used for following up initial solicitations to
determine with certainty whether the UDBEs were interested (please attach copies of
solicitations, telephone records, fax confirmations, etc.):

Names of Date of Follow Up
UDBEs Initial Methods and
Solicited Solicitation Dates
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C. The items of work which the bidder made available to UDBE firms, including, where
appropriate, any breaking down of the contract work items (including those items
normally performed by the bidder with its own forces) into economically feasible
units to facilitate UDBE participation. It is the bidder's responsibility to demonstrate
that sufficient work to facilitate UDBE participation was made available to UDBE
firms.

Items of Work  Bidder Normally Breakdown of = Amount  Percentage
Performs Item Items (%) of
(Y/N) Contract

D. The names, addresses and phone numbers of rejected UDBE firms, the reasons for the
bidder's rejection of the UDBEs, the firms selected for that work (please attach copies
of quotes from the firms involved), and the price difference for each UDBE if the
selected firm is not a UDBE:

Names, addresses and phone numbers of rejected UDBEs and the reasons for the
bidder's rejection of the UDBE:s:

E. Efforts made to assist interested UDBEs in obtaining bonding, lines of credit or
insurance, and any technical assistance or information related to the plans,
specifications and requirements for the work which was provided to UDBEs:
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F. Efforts made to assist interested UDBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services, excluding supplies and equipment the
UDBE subcontractor purchases or leases from the prime contractor or its affiliate:

G. The names of agencies, organizations or groups contacted to provide assistance in
contacting, recruiting and using UDBE firms (please attach copies of requests to
agencies and any responses received, i.e., lists, Internet page download, etc.):

Name of Method/Date Results
Agency/Organization of Contact

H. Any additional data to support a demonstration of good faith efforts (use additional
sheets if necessary):

Name of Proposing Company

Signature of Authorizing Official

Date




